

CONTRACT AGREEMENT

This Contract Agreement (the “Agreement”) is made and entered into as of this 05 October day of Monday, 2026 (the “Effective Date”), and outlines the terms and expectations between the Client (“Party B”) and the Developer (“Party A”) for the design, development, and delivery of the Client’s website (“Scope of Service”). Both parties agree to communicate in good faith, provide the necessary information and feedback within reasonable timeframes, and cooperate throughout the project to ensure the website is completed according to the agreed requirements.

PARTY A

THUBELIHLE ZULU

PARTY B

SINDI DUBE

Collectively referred to as the “Parties” and individually as a “Party.”

SCOPE OF SERVICES

The Developer will design and develop the EverCare website according to the features, pages, functionality, content, and specifications agreed upon by both parties before or during the commencement of the project. Work outside the agreed scope, including additional pages, functionality, integrations, or major changes to the original concept, may be quoted separately and will only be undertaken following the Client’s approval.

RIGHTS OF OWNERSHIP

Upon receipt of full and final payment, ownership of the completed website design and custom-developed website assets produced specifically for the Client will transfer to the Client, subject to any third-party software, fonts, plugins, stock assets, licences, or services that remain governed by their respective terms. The Developer retains the right to display the completed website as part of their professional portfolio unless otherwise agreed in writing.

REVISIONS & FEEDBACK

The Client is entitled to a maximum of two rounds of reasonable revisions to the agreed design and content during the development process. Feedback should be consolidated and provided clearly within a reasonable timeframe; revisions resulting from a change in the original brief, new requirements, or additional requests beyond the included revision rounds may incur an additional fee, which will be communicated to and approved by the Client before the additional work begins.

TIMELINE

The estimated project timeline is 7-10 business days dependent on the timely provision of content, materials, approvals, and feedback by the Client. Delays in receiving required information, approvals, or feedback may result in corresponding changes to the delivery date, while any significant changes to the project scope may require a revised timeline agreed upon by both parties.

